



KEY
Paul Flower, President and CEO, will have an open door policy establishing a direct line of communication for the Orleans Parish Criminal Sheriff's Office. Paul stays informed of the construction progress through attending our in-house weekly preconstruction and estimating meetings.

Bill LeCorgne, Chief Operating Officer, also monitors the preconstruction and construction progress through our in-house weekly preconstruction and estimating meetings. He also holds monthly cost, schedule, and quality control project meetings.

As the Project Executive, Steve Lawson will be the single point of contact to the Orleans Parish Criminal Sheriff's Office for all matters related to this project. As Project Executive, Steve will have a direct line of communication with the Preconstruction Team.

Rick Dupont, Lead Estimator, Steve Lawson, Project Executive and Joey Cardwell, Project Manager make our core preconstruction team. They will work closely with our design team to produce conceptual and detailed estimating, building systems analysis, value analysis and life cycle analysis, constructability reviews, and design alternatives. In addition, this team will provide contract proposals, cash flow projections, trade prequalification and solicitation, and will manage the purchasing / buyout phase of the project.

John Dalton, AIA, LEED AP, Architect of Record, will lead the design efforts for the Temporary Inmate Housing. He will review conceptual designs from L. Dow Oliver & Associates, Inc. as well as consult with them on development of detention facilities. John will also coordinate with Woodward Engineering Group for structural design and Moses Engineers, Inc. on mechanical, electrical and plumbing design.

Jimmy Wingerter, VP of Construction Resources, will work with our preconstruction team to provide site logistics, scheduling input, and plan and coordinate all construction field resources.

Wayne Middleton, General Superintendent and Ray Baumann, Project Superintendent, will be responsible for day to day construction activities, coordinating subcontractors, scheduling of materials, manpower needs and equipment.