

Grady Crawford Construction Co., Inc. Of
Baton Rouge
P.O. Box 967
Baton Rouge, LA 70821
Mississippi Certificate Of Responsibility
No. 03623-MC

Comprehensive Sewer
Water Improvements Phase X
200 Forrest Street
Hattiesburg, MS 39401
Bid Date: 05/10/2018
Bid Time: 10:00AM

BID BOND

KNOW ALL MEN BY THESE PRESENTS: that we, the under signed, Grady Crawford Construction Company, Inc. of Baton Rouge Principal, and Hartford Accident & Indemnity Company as Surety, are hereby held and firmly bound unto the City of Hattiesburg as Owner in the penal sum of 5% (Five Percent) for payment of which, well and truly to be made, we hereby jointly and severally bind ourselves, successors and assigns.

Signed, this 10th day of May, 2018.

The Condition of the above obligation is such that whereas the Principal has submitted to a certain BID, attached hereto and hereby made a part hereof to enter into a contract in writing, for the following project:

**COMPREHENSIVE SEWER/WATER IMPROVEMENTS – PHASE X
PEARL AND QUINN STREETS AREA
HATTIESBURG, MISSISSIPPI**

NOW, THEREFORE,

(a) If said BID shall be rejected, or

(b) If said BID shall be accepted and the Principal shall execute and deliver a contract in the Form of Contract attached hereto (properly completed in accordance with said BID) and shall furnish a BOND for his faithful performance of said contract, and for the payment of all persons performing labor or furnishing materials in connection therewith, and shall in all other respects perform the agreement created by the acceptance of said BID, then this obligation shall be void, otherwise the same shall remain in force and effect; it being expressly understood and agreed that the liability of the Surety for any and all claims hereunder shall, in no event, exceed the penal amount of this obligation as herein stated.

The Surety, for value received, hereby stipulates and agrees that the obligations of said Surety and its BOND shall be in no way impaired or affected by any extension of the time within which the OWNER may accept such BID; and said Surety does hereby waive notice of any such extension.

IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands and seals, and such of them as are corporations have caused their corporate seals to be hereto affixed and these presents to be signed by their proper officers, the day and year set forth above.

Grady Crawford Construction Company, Inc. of Baton Rouge

PRINCIPAL

Hartford Accident & Indemnity Company

SURETY

BY:

David W. Alligood Attorney-In-Fact

IMPORTANT: Surety companies executing BONDS must appear on the Treasure Department's most current line (Circular 570 as amended) and be authorized to transact business in the State where the project is located.

POWER OF ATTORNEY

Direct Inquiries/Claims to:

THE HARTFORD

BOND, T-12

One Hartford Plaza

Hartford, Connecticut 06155

Bond.Claims@thehartford.com

call: 888-266-3488 or fax: 860-757-5835

Agency Name: HUB INTERNATIONAL MIDWEST LIMITED

Agency Code: 43-482992

KNOW ALL PERSONS BY THESE PRESENTS THAT:

- Hartford Fire Insurance Company, a corporation duly organized under the laws of the State of Connecticut
- Hartford Casualty Insurance Company, a corporation duly organized under the laws of the State of Indiana
- Hartford Accident and Indemnity Company, a corporation duly organized under the laws of the State of Connecticut
- Hartford Underwriters Insurance Company, a corporation duly organized under the laws of the State of Connecticut
- Twin City Fire Insurance Company, a corporation duly organized under the laws of the State of Indiana
- Hartford Insurance Company of Illinois, a corporation duly organized under the laws of the State of Illinois
- Hartford Insurance Company of the Midwest, a corporation duly organized under the laws of the State of Indiana
- Hartford Insurance Company of the Southeast, a corporation duly organized under the laws of the State of Florida

having their home office in Hartford, Connecticut, (hereinafter collectively referred to as the "Companies") do hereby make, constitute and appoint, **up to the amount of** Unlimited :

David Alligood of Metairie LA, William P. Garcia, Thomas A. LaPorte Jr., Henry L. Marye Jr., Brenda A. Riddle, James J. Tassin of BATON ROUGE, Louisiana

their true and lawful Attorney(s)-in-Fact, each in their separate capacity if more than one is named above, to sign its name as surety(ies) only as delineated above by , and to execute, seal and acknowledge any and all bonds, undertakings, contracts and other written instruments in the nature thereof, on behalf of the Companies in their business of guaranteeing the fidelity of persons, guaranteeing the performance of contracts and executing or guaranteeing bonds and undertakings required or permitted in any actions or proceedings allowed by law.

In Witness Whereof, and as authorized by a Resolution of the Board of Directors of the Companies on May 6, 2015 the Companies have caused these presents to be signed by its Senior Vice President and its corporate seals to be hereto affixed, duly attested by its Assistant Secretary. Further, pursuant to Resolution of the Board of Directors of the Companies, the Companies hereby unambiguously affirm that they are and will be bound by any mechanically applied signatures applied to this Power of Attorney.



John Gray

John Gray, Assistant Secretary

M. Ross Fisher

M. Ross Fisher, Senior Vice President

STATE OF CONNECTICUT }
COUNTY OF HARTFORD } ss. Hartford

On this 11th day of January, 2016, before me personally came M. Ross Fisher, to me known, who being by me duly sworn, did depose and say: that he resides in the County of Hartford, State of Connecticut; that he is the Senior Vice President of the Companies, the corporations described in and which executed the above instrument; that he knows the seals of the said corporations; that the seals affixed to the said instrument are such corporate seals; that they were so affixed by authority of the Boards of Directors of said corporations and that he signed his name thereto by like authority.



CERTIFICATE

Nora M. Stranko

Nora M. Stranko
Notary Public

My Commission Expires March 31, 2018

I, the undersigned, Assistant Vice President of the Companies, DO HEREBY CERTIFY that the above and foregoing is a true and correct copy of the Power of Attorney executed by said Companies, which is still in full force effective as of 5/8/2018
Signed and sealed at the City of Hartford.



Kevin Heckman

Kevin Heckman, Assistant Vice President

State of Mississippi

BOARD OF CONTRACTORS


GRADY CRAWFORD CONSTRUCTION CO. INC.
OF BATON ROUGE POST OFFICE BOX 967
BATON ROUGE, LA 70821

ACTIVE

is duly registered and entitled to perform

1) INDUSTRIAL CONSTRUCTION 2) MUNICIPAL AND PUBLIC WORKS CONSTRUCTION

We have hereunto set our hand and caused the Seal of the Mississippi Board of Contractors to be affixed this 8 day of Oct., 2018



CERTIFICATE OF RESPONSIBILITY

No. 03623-MC

Expires Oct. 8, 2018

Thomas H. Kline

CHAIRMAN OF THE BOARD

ADDENDUM No. 1
to the
CONTRACT DOCUMENTS and SPECIFICATIONS
for the
COMSWIP SEWER/WATER IMPROVEMENTS - PHASE X
QUINN STREET AREA

CITY of HATTIESBURG

The following attached modifications are to be made to the specifications and contract documents for the above captioned project:

CHANGE No. 1 - The bid proposal form (pages 8 – 13 of the Contract Documents) shall be replaced with the herein attached proposal modified per Addendum #1.

SHOWS, DEARMAN & WAITS, INC.

CITY OF HATTIESBURG


by:


John T. Weeks, P.E.

by:



Kermas Eaton, City Clerk

Dated this 4th day of May, 2018.



The receipt of this Addendum shall be indicated by signature on the line below.
A signed copy of the Addendum shall accompany the Bid Proposal.

Contractor: Grady Crawford Construction Co. Inc. of Barton Rouge

Signature: 

Title: President

PROPOSAL FORM

I (we) agree to begin work within (10) calendar days after the issuance of Notice to Proceed, and to complete the work within 270 calendar days thereafter.

It is understood that the quantities of work listed for unit prices bid are approximate, and are intended to merely indicate the general scope of the various items entering into the complete work and for comparison of bids. It is further understood and agreed that the Owner may increase or decrease the quantities listed in the Proposal and that no change in the unit prices proposed shall be occasioned thereby.

The undersigned further agrees that the unit and lump sum prices quoted include all items of work required or necessary for the accomplishment of the projected work and that these items include all work indicated on the Plans and Specifications for which no specific pay items have been established.

The undersigned certifies that the bid prices contained herein have been carefully checked and are submitted as correct and final.

If within sixty (60) days the scheduled closing time for receipt of bids, this Proposal is accepted, the undersigned will execute a formal contract within ten (10) days after official notification thereof, will deliver a surety bond for the faithful performance of this contract, and will complete the work within the time specified from the date of execution of the contract.

Respectfully Submitted,


Authorized by:

P.O. Box 967

Baton Rouge, LA 70821

ADDRESS

PROPOSAL

COMPREHENSIVE SEWER/WATER IMPROVEMENTS - PHASE X

PEARL & QUINN STREETS AREA

Item	Description	Unit	Quantity	Unit Price	Extension
	Sewer Pipe Items				
1	8" SDR 26 PVC Sewer Pipe (0'- 6')	LF	1,674	35.00	58,590.00
2	8" SDR 26 PVC Sewer Pipe (6'- 8')	LF	5,540	41.00	227,140.00
3	8" SDR 26 PVC Sewer Pipe (8'- 10')	LF	1,528	46.00	70,288.00
4	8" SDR 26 PVC Sewer Pipe (10'- 12')	LF	841	60.00	50,460.00
5	8" SDR 26 PVC Sewer Pipe (12'- 14')	LF	291	73.00	21,243.00
6	8" SDR 26 PVC Sewer Pipe (14'- 16')	LF	53	225.00	11,925.00
7	10" SDR 26 PVC Sewer Pipe (0'- 6')	LF	242	56.00	13,552.00
8	10" SDR 26 PVC Sewer Pipe (6'- 8')	LF	122	64.00	7,808.00
9	10" SDR 26 PVC Sewer Pipe (8'- 10')	LF	40	97.00	3,880.00
10	10" SDR 26 PVC Sewer Pipe (10'- 12')	LF	55	138.00	7,590.00
11	10" SDR 26 PVC Sewer Pipe (12'- 14')	LF	90	221.00	19,890.00
12	10" SDR 26 PVC Sewer Pipe (14'- 16')	LF	20	324.00	6,480.00
13	8" Ductile Iron Sewer Pipe (0'- 6')	LF	50	66.00	3,300.00
14	8" Ductile Iron Sewer Pipe (6'- 8')	LF	10	72.00	720.00
15	12" Steel Casing, 0.25" WT (Open Cut) (All Depths)	LF	60	167.00	10,020.00
16	Removal of Existing Sewer Line	LF	6,396	6.50	41,574.00
17	Abandonment of Existing Sewer Line (All Sizes)	LF	1926	6.50	12,519.00
18	Tracer Wire System for Sewer	LF	15,690	0.30	4,707.00
	Sewer Manhole Items				

ADDENDUM NO. 1

19	48" Precast Concrete Sewer Manhole (0' - 6')	EA	11	2,450 ⁰⁰	26,950 ⁰⁰
20	48" Precast Concrete Sewer Manhole (6' - 8')	EA	12	2,900 ⁰⁰	34,800 ⁰⁰
21	48" Precast Concrete Sewer Manhole (8' - 10')	EA	6	3,675 ⁰⁰	22,050 ⁰⁰
22	48" Precast Concrete Sewer Manhole (10' - 12')	EA	1	5,440 ⁰⁰	5,440 ⁰⁰
23	48" Precast Concrete Sewer Manhole (12' - 14')	EA	1	7,225 ⁰⁰	7,225 ⁰⁰
24	48" Precast Concrete Sewer Manhole (14' - 16')	EA	1	4,400 ⁰⁰	4,400 ⁰⁰
25	48" Precast Concrete Sewer Manhole (6' - 8') (Doghouse)	EA	3	5,815 ⁰⁰	17,625 ⁰⁰
26	48" Precast Concrete Sewer Manhole (10' - 12') (Doghouse)	EA	1	7,940 ⁰⁰	7,940 ⁰⁰
27	60" Precast Concrete Sewer Manhole (0' - 6')	EA	1	3,865 ⁰⁰	3,865 ⁰⁰
28	60" Precast Concrete Sewer Manhole (6' - 8')	EA	1	5,100 ⁰⁰	5,100 ⁰⁰
29	60" Precast Concrete Sewer Manhole (8' - 10')	EA	1	6,250 ⁰⁰	6,250 ⁰⁰
30	60" Precast Concrete Sewer Manhole (10' - 12')	EA	1	8,150 ⁰⁰	8,150 ⁰⁰
31	60" Precast Concrete Sewer Manhole (12' - 14')	EA	1	12,850 ⁰⁰	12,850 ⁰⁰
32	60" Precast Concrete Sewer Manhole (6' - 8') (Doghouse)	EA	1	7,350 ⁰⁰	7,350 ⁰⁰
33	60" Precast Concrete Sewer Manhole (10' - 12') (Doghouse)	EA	1	11,650 ⁰⁰	11,650 ⁰⁰
34	Demolition and Removal of Existing Manholes (All Types)	EA	33	750 ⁰⁰	24,750 ⁰⁰
35	Abandonment of Existing Manhole	EA	1	400 ⁰⁰	400 ⁰⁰
36	Drop Manhole Assembly (All Depths)	EA	6	2,500 ⁰⁰	15,000 ⁰⁰
37	1000 Gallon, Concrete Grease Trap (6" Walls, Traffic Rated)	EA	1	18,895 ⁰⁰	18,895 ⁰⁰
	Sewer Service Items				
38	4" Sanitary Sewer Service Cleanout	EA	155	365 ⁰⁰	56,575 ⁰⁰
39	4" SDR 26 PVC Pipe Sanitary Sewer Service (Incl Fittings)	LF	120	30 ⁰⁰	3,600 ⁰⁰

40	6" SDR 26 PVC Pipe Sanitary Sewer Service (Incl Fittings)	LF	3,588	30 ⁰⁰	107,640 ⁰⁰
41	8"x8"x6" PVC Service Tee	EA	148	120 ⁰⁰	17,760 ⁰⁰
42	10"x10"x6" PVC Service Tee	EA	13	390 ⁰⁰	5,070 ⁰⁰
43	8"x8"x6" Ductile Iron Service Tee	EA	4	950 ⁰⁰	3,800 ⁰⁰
44	Service Tap on Existing 8" Sewer Main	EA	2	2,500 ⁰⁰	5,000 ⁰⁰
	Water Pipe Items				
45	2" & Under 150 PSI PVC Water Pipe for Connections (Open Cut)	Lin. Ft.	40	20 ⁰⁰	800 ⁰⁰
46	6" Class 350 Ductile Iron Water Pipe (Open Cut)	Lin. Ft.	6,330	24 ⁰⁰	151,920 ⁰⁰
47	8" 200 PSI, DR 11, HDPE (Directional Bore) (Incl. adapter fittings)	Lin. Ft.	100	170 ⁰⁰	17,000 ⁰⁰
48	Tracer Wire System for Water	LF	10,381	0 ⁰⁰	3,114 ⁰⁰
	Water Connection Items				
49	Cut and Cap Existing Water Line in Place	Each	8	400 ⁰⁰	3,200 ⁰⁰
50	Connection: Proposed 6" to Existing 6" (Straight - Coupling)	Each	1	785 ⁰⁰	785 ⁰⁰
51	Connection: Proposed 6" to Existing 6" (Tee & other fittings)	Each	4	1,266 ⁰⁰	5,064 ⁰⁰
52	Connection: Proposed 6" to Existing 6" (Hot Tap w/ Valve Assembly)	Each	1	3,000 ⁰⁰	3,000 ⁰⁰
53	Connection: Proposed 6" to Existing 8" (Hot Tap w/ Valve Assembly)	Each	2	3,000 ⁰⁰	6,000 ⁰⁰
54	Connection: Proposed 6" to Existing 20" (Hot Tap w/ Valve Assembly)	Each	7	5,000 ⁰⁰	35,000 ⁰⁰
55	Connection: Proposed 6" to Proposed 6" (Tee & other fittings)	Each	3	1,075 ⁰⁰	3,225 ⁰⁰

	Water Valve Items					
56	6" Gate Valve	Each	20	1,800.00	36,000.00	
	Water Fire Protection Items					
57	3 Way Fire Hydrant w/ Appurtenances (Incl. Tee, Valve, Hydrant, Brass Tag, Pipe, & other fittings)	Each	13	3,900.00	50,700.00	
58	Removal of Existing Fire Hydrant	Each	6	500.00	3,000.00	
	Water Service Items					
59	Residential Service Tap (3/4") (Incl: Open Cut Service Tubing, Tapping Saddle, Corp Stop, etc)	Each	110	325.00	35,750.00	
60	Commercial Service Tap (1") (Incl: Open Cut Service Tubing, Tapping Saddle, Corp Stop, etc)	Each	3	500.00	1,500.00	
61	3/4" Service Tubing (Open Cut) (All Sizes)	LF	2,587	20.00	51,740.00	
62	1" Service Tubing (Open Cut) (All Sizes)	LF	20	20.00	400.00	
63	3/4" Service Tubing (Bored) (All Sizes)	LF	310	24.00	7,440.00	
64	1" Service Tubing (Bored) (All Sizes)	LF	50	24.00	1,200.00	
65	Remove, Relocate and Reset Existing Water Meter (incl. fittings,etc)	Each	36	250.00	9,000.00	
66	3/4" Water Service Meter (Residential)	Each	5	445.00	2,225.00	
67	1" Water Service Meter (Commercial)	Each	1	1,000.00	1,000.00	
	Miscellaneous Construction Items					
68	Crushed Aggregate (Size 610)	Ton	5,084	48.00	244,032.00	
69	Select Fill Material (Class 9, Group C), LVM	CY	25,693	14.00	359,702.00	
70	Concrete Pavement Repair (All Depths)	SY	1,195	85.00	101,575.00	
71	Hardy Street Roadway Repair (Special Construction)	SY	230	136.00	31,280.00	

ADDENDUM NO. 1

72	9.5mm Hot Mix Asphalt	Ton	1840	115 ⁰⁰	211,600 ⁰⁰
73	19mm Hot Mix Asphalt	Ton	1000	165 ⁰⁰	165,000 ⁰⁰
74	Brick Sidewalk Repair (All Depths)	SY	5	400 ⁰⁰	2,000 ⁰⁰
75	Concrete Sidewalk Repair (All Depths)	SY	195	45 ⁰⁰	8,775 ⁰⁰
76	Concrete Curb & Gutter (Match Existing Type)	LF	1,070	25 ⁰⁰	26,750 ⁰⁰
77	Concrete Ditch Repair	SF	805	50 ⁰⁰	40,250 ⁰⁰
78	Concrete Pipe Piers (Incl. Concrete, Reinf., Straps, etc)	Each	2	3785 ⁰⁰	7,570 ⁰⁰
79	Class "B" Concrete, Minor Structures	CY	6	459 ⁰⁰	2,754 ⁰⁰
80	Reinforcing Steel	LBS	67	2 ⁰⁰	134 ⁰⁰
81	Inlet Gratings	LBS	200	600 ⁰⁰	1,200 ⁰⁰
82	Inlet Castings	LBS	244	600 ⁰⁰	1,464 ⁰⁰
83	12" Corrugated HDPE Pipe (Dual Wall)	LF	40	360 ⁰⁰	14,400 ⁰⁰
84	15" Corrugated HDPE Pipe (Dual Wall)	LF	40	55 ⁰⁰	2,200 ⁰⁰
85	12" Reinforced Concrete Pipe (Class III) (Rubber Gaskets)	LF	56	430 ⁰⁰	24,080 ⁰⁰
86	15" Reinforced Concrete Pipe (Class III) (Rubber Gaskets)	LF	118	59 ⁰⁰	6,962 ⁰⁰
87	18" Reinforced Concrete Pipe (Class III) (Rubber Gaskets)	LF	16	80 ⁰⁰	1,280 ⁰⁰
88	24" Reinforced Concrete Pipe (Class III) (Rubber Gaskets)	LF	48	120 ⁰⁰	5,760 ⁰⁰
89	30" Reinforced Concrete Pipe (Class III) (Rubber Gaskets)	LF	48	150 ⁰⁰	7,200 ⁰⁰
90	36" Reinforced Concrete Pipe (Class III) (Rubber Gaskets)	LF	48	200 ⁰⁰	9,600 ⁰⁰
91	Removal of Existing Pipe Cross Drains (All Sizes and Depths)	LF	360	10 ⁰⁰	3,600 ⁰⁰
92	Removal of Existing Corrugated HDPE Pipe (All Sizes and Depths) and Reset	LF	70	10 ⁰⁰	700 ⁰⁰

ADDENDUM NO. 1

93	Remove, Salvage and Reset Existing Wood Fence	LF	70	15 ⁰⁰	1,050 ⁰⁰
94	Remove, Salvage and Reset Existing Net Wire Fence	LF	130	15 ⁰⁰	1,950 ⁰⁰
95	Remove, Salvage and Reset Existing Chain Link Fence	LF	25	15 ⁰⁰	375 ⁰⁰
96	Removed and Replace Dumpster Enclosure (as detailed)	LS	1	10,000 ⁰⁰	10,000 ⁰⁰
97	6" Yellow Thermoplastic Detail Traffic Stripe	LF	1150	4 ⁰⁰	4,600 ⁰⁰
98	Lengend White Thermoplastic Traffic Marking (6" Equivalent)	LF	2070	4 ⁰⁰	8,280 ⁰⁰
99	Solid Sod (Incl. Sod, Top Soil, Fertilizer, Watering, etc.)	SY	5,500	8 ⁰⁰	44,000 ⁰⁰
100	Landscape Restoration (Inc. Top Soil, Plants, Mulch, Watering, etc.)	SF	1,505	35 ⁰⁰	52,675 ⁰⁰
101	Clearing and Grubbing	Acre	1	7,500 ⁰⁰	7,500 ⁰⁰
102	Temporary Erosion Control	LS	1	10,000 ⁰⁰	10,000 ⁰⁰
103	Maintenance of Traffic	LS	1	40,000 ⁰⁰	40,000 ⁰⁰
104	Mobilization	LS	1	135,500 ⁰⁰	135,500 ⁰⁰
				BID TOTAL:	2,992,750³⁰