Tuesday August 31%, 2021
MecMaster & Associates, Inc.
212 Waterford Square, Suite 300
Madison, MS 39110
601-605-1090

ADDENDUM NO. ONE (1)
City Overlay Project, City of Byram, MS
McMaster & Associates, Inc. — M-2873

Plan Holders,
The following changes and clarifications are hereby made a part of and take precedence over conflicting
sections of the Drawings and Specifications.

GENERAL INFORMATION AND CLARIFICATIONS:

1.1 The Pre-Bid Meecting for the above referenced project was held on August 25, 2021, at 2:00 P.M.
A copy of the sign-in sheet and meeting minutes are attached for your review.

PERTAINING TO THE SPECIFICATIONS:

1.2 The revised specifications pertaining to Addendum No. One (1) are attached.
1.3 Section 000115 Drawing Index — A leveling schedule has been added.

14 Section 002113 Instruction to Bidders — (time allowed) has been revised.

1.5 Section 004100 Bid Form — has been revised.

1.6 Section 011105 Measurement and Payment — leveling has been added.

1.7 Section 012300 Alternates — has been added to the specifications.

PERTAINING TO THE DRAWINGS:

1.8 The revised drawings pertaining to Addendum No. One (1) are attached.

1.9 Owens Cove {Add. Alt. No.1) and Chevon Cove (Add. Alt. No.2) have been added to the plans.

1.10  Leveling has been added to Rozell Cove (see sheet 2-C).

1.11  There is one asphalt speed bump on Meagan Drive. The speed bump is to remain in place during -
construction. Contractor is to mill/pave up to both sides of the speed bump.

Please acknowledge this addendum by signing and emailing it back and to enclose it with your bid
proposal.

Acknowledge and email back:
ron{mmemastereng.com
kohl@mecmastereng.com

= Company Name: Aa(:am ) Ine.

Ron McMaster, Jr. P.E., P.S.
’P\éa\ ph Barnes, Prest de:q'

END OF ADDENDUM NO. ONE (1)
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M*MASTER & ASSOCIATES, INC.
]'cwn. ENGINEERS & LAND SURVEYORS

Pre-Bid Meeting Minutes

Project: City Overlay Project - City of Byram
Byram, M$S

Meeting Date:  August 25, 2021 - 2:00 P.M.
Attendees: Attached

Issued by: Ron McMaster, Jr., P.E.
Date: August 31, 2021
Discussion:

¢ Attendance passed by Ron McMaster.
s Ron McMaster chaired and called meeting fo order.
¢ Bid Date/Time — September 8, 2021 — Until 2:00 P.M. at City Hall in Byram, MS. Electronic bids can be
received at www.centralbidding.com
e Bidder Check List Review
Stripped proposal will be considered irregular and rejected.
Non-Collusion Affidavit should be executed in duplicate.
¢ Bidding information review
Contract Time — Base Bid — 60 Calendar Days, Additive Alternate No.1 — 5 Calendar Days,
Additive Alternate No.2 - 5 Calendar Days
- The project will be awarded (If approved by the Mayor and Board) based on the lowest total
summation of the Base bid plus any selected Additive Alternates.
- Liquidated damages-$500 per calendar day
Weather delay provisions — Section 007300.9¢
- Insurance Requirements - Section 007300.4
- Performance and Payment Bond Required — Section 006100
e General Plan Review
- The proposed project will consist of an asphalt overlay in the City of Byram, which will include
milling of asphalt pavement, base repair and leveling operations, asphalt overlay, and striping.
- The striping portion of this project is set up fo only include stop bars (at any intersections being
paved that require stop bars).
- No temporary striping will be required for this project.
- Only streets with curb and gutter will be milled (7 milling width).
- The contractor is to mill prior to doing any base repair/patch work.

212 WATERFORD SQUARE | SUITE 300 | MADISON, MS 39110
PHOMNE: 601.605.1090 | FAX: 601.605.1091

“"RELATIONSHIPS-RESULTS"



- Meagan Drive has one asphalt speed bump in place and it shall remain. Contractor shall milf and
pave up to both sides of the speed bump. If the existing speed bump is damaged during
construction, Confractor shall install a new speed bump at that location at no additional cost to the
Owner.

- Contractor will roll shoulders back {avoiding driveways) prior to paving and pull them back to
original state within 24 hours after completion of paving operations.

- Contractor shall install proper construction signs during all operations of construction.

- Contractor shall maintain one lane of traffic at all times during construction.

- Ifthe project is awarded, the anticipated Notice to Proceed date is the latter part of
September/early October.

¢ Meeting was adjourned.

End of Minutes

212 WATERFORD SQUARE | SUITE 300 | MADISON, M5 39110
PHONE: 601.605,1090 | FAX: 601.605.1091

"RELATIONSHIPS-RESULTS”
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SECTION 000115

DRAWING INDEX

The Contract Drawings consist of the sheets tabhulated below, each dated August 13, 2021, and bearing
the general title “City Overlay Project, City of Byram, Mississippi”.

Sheet Number Sheet Title
1 Cover Sheet
1-A Layout Sheet
2 Quantity and Index Sheet
2-A Typical Section Sheet
2-B Estimated Quantity Sheet
2-C Base Repair and Leveling Schedule
2D Traffic Control Plan
SA-PSM-1 Pavement Striping and Marking Details
SA-TSP-1 Traffic Sign Placement
6358 Highway Sign and Barricade Details for Construction Projects
END OF SECTION
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SECTION 002113
INSTRUCTIONS TO BIDDERS
1. RECEIPT OF BIDS
The City of Byram, Mayor and Board of Alderman hereinafter called the Owner, invites bids on
the proposal form(s) enclosed herein, for work described herein, for which all blanks must be

appropriately completed. Bids will be received until 2:00 P.M. local time on September 8, 2021, at
which time they will be publicly opened and read aloud.

2. Any proposal received after closing time will be returned unopened.

3. Enclosed are contract proposal forms for the project titled "City Overlay Project, City of Byram,
Mississippi” and all associated items of work necessary for the complete construction of the
project.

4, The contract will be awarded to the successful Contractor, based on the low bid received for the

work meeting the outlined requirements of these specifications. All supporting documents
(including, but not limited to, Proposal Form, Bid Bond, Non-Collusion Affidavit, efc.} for each
contract must be completed and enclosed with the bid for that bid to be eligible for
consideration.DO NOT remove any part of the contract Documents. A stripped proposal is
considered as an irreqular bid and will be cause for rejection.

5. Each bid received shall be enclosed in a sealed envelope, the outside of which shall clearly
indicate the following:

a. The name of the Project with date and time of bid opening.
b. The name of the Bidder and the Bidder's permanent address.
c. The Bidder's/Contractor's license number as issued by the State Board of

Mississippi. (For a bid, the total amount of which is in excess of Fifty Thousand
Dollars ($50,000), the bidder must have a Contractor’s license number. If the bid
is less than Fifty Thousand Dollars, a statement signifying that the bid is not in
excess of Fifty Thousand Dollars ($50,000) must be shown on the outside of the
sealed envelope containing the bid).

If forwarded by mail, the sealed envelope containing the bid must be enclosed in another
envelope addressed to the Owner.

The attention of prospective bidders is directed to all State fees and taxes required for the
privilege of doing business within the State.

Any proposal received which does not comply with these provisions will be returned unopened.
6. The name of the Project is:

City Overlay Project
City of Byram, Mississippi

MA 8/2021 PN: 2873 002113-1



10.

11.

12.

The Bidder understands that the unit prices included on the proposal form as a part of its bid shall
be held good, and may not be altered or withdrawn for a period of 60 calendar days after the
scheduled closing time for receiving bids.

Each bid shall be accompanied by a Certified Check on a solvent bank or a Bidder's Bond issued
by a Surety Company licensed to operate in the State of Mississippi, in the amount of five percent
of his bid, payable to the City of Byram, Mississippi as bid security.

The successful Bidder will be required to execute a Performance Bond and a Payment Bond,
each in the amount of 100 percent of the Contract, issued by a Surety company licensed to
operate in the State of Mississippi. Bidders shall submit a current financial statement if requested
by the City. Attorneys-in-fact who sign Payment Bonds must file with each bond a certified and
effective daied copy of their Power of Attorney.

The Owner's intent in performing this work is to improve roadways in the City of Byram.
The time allowed for this project is as follows:

1. Base Bid — 60 calendar days From Notice To Proceed.
2. Additive Alternate No.1 — An additional 5 calendar days.
3. Additive Alternate No.2 — An additional 5 calendar days.

Failure to complete the work within the allowable contract time will result in the assessment of
liquidated damages of $500.00 per day for each calendar day after the expiration of contract time.

The Engineer shall provide a Resident Project Representative to observe and document
construction of this project. The Contractor(s) shall be responsible for notifying the Engineer
and/or its resident project representative (RPR) of days when construction activities will not take
place. If the Contractor(s) fails to do so, it shall pay all expenses of the RPR being at the site on
those days when work was scheduled to be performed, but was not. The costs incurred by the
Engineer or its RPR shall be deducted from the monthly invoices submitted to the Owner for work
performed by the Contractor(s).

END OF SECTION

MA 8/2021 PN: 2873 002113-2
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SECTION 011105

MEASUREMENT AND PAYMENT

PART 1 — GENERAL

1.01

1.02

1.03

1.04

DESCRIPTION

A, CONTRACTOR shall furnish all labor, materials, tools, equipment, appurtenances,and all
services necessary to perform all Work required, at the [ump sum or unit prices for the
items listed herein.

B. The items listed below beginning with Article 1.04, refer to and are the same pay items
listed in the Prices Bid Table. These items constitute all of the pay items for the
completion of the Contract. Ne direct or separate payment will be made for providing
miscellaneous, temporary, or accessory works, plant, services, CONTRACTOR’S or
ENGINEER'S field offices, layout surveys, job signs, sanitary requirements, testing,
safety devices, approval and record drawings, water supplies, power, removal of waste,
watchmen, bonds, insurance, taxes, and all other requirements of the Contract
Documents. Compensation for all such services, things and materials shall be included in
the prices stipulated for the lump sum and unit pay items listed herein.

ENGINEER’S ESTIMATE OF QUANTITIES

The ENGINEER'S estimated quantities for unit bid prices, as listed in the Prices Bid Table, are
approximate only and are included solely for the purpose of comparison of Bids. The OWNER
does not expressly or by implication agree that the nature of the materials encountered below the
surface of the ground or the actual quantities of material encountered or required will correspond
therewith and reserves the right to increase or decrease any quantity or to eliminate any quantity
as OWNER may deem necessary.

RELATED PROVISIONS SPECIFIED ELSEWHERE

A Payments to CONTRACTOR: Refer to General Conditions Article 14.

B. Changes in Contract Price: General Conditions, Article 11 and Contract Forms.
PAY ITEMS

ltem No. 1 — Mobilization

Measurement & Payment —Payment for Mobilization shall be made at the lump sum contract
price and shall include full compensation for furnishing all materials, labor, supervision,
equipment, and incidentals necessary to complete the specified work. This items also includes
demobilization by the contractor from the site.

Item No. 2 — Excess Excavation (F.M.)

Measurement & Payment - Payment for Excess Excavation shall be made at the contract unit
price per cubic yard, which shall be full compensation for the excavation and removal from the
project material not suitable to remain. The final quantity shall be measured in the hauling vehicle
at the point of loading.

MA 8/2021 PN: 2873 011105-1



C. tem No. 3 — Hot Mix Asphalt, SC-1, Type 8

Measurement & Payment — Payment for Hot Mix Asphalt, SC-1, Type 8 shall be made at the
contract unit price per ton, which shall be full compensation for completing the work specified.

D. ltem No. 4 — Hot Mix Asphalt, Base Repair, BB-1, Type 6

Measurement & Payment — Payment for Hot Mix Asphalt, Base Repair, BB-1, Type 6 shall be
made at the contract unit price per ton, which shall be full compensation for completing the work
specified.

E. ltem No. 5 - Hot Mix Asphalt, Leveling, SC-1, Type 8

Measurement & Payment — Payment for Hot Mix Asphalt, Leveling, SC-1, Type 8 shall be made
at the contract unit price per ton, which shall be full compensation for completing the work
specified.

F. Item No. 6 — Cold Milling of Bituminous Pavement, All Depths

Measurement & Payment — Payment for Cold Milling of Bituminous Pavements shall be made at
the contract unit price per square yard, at all depths, which shall be full compensation for
completing the work specified.

G. ltem No. 7 — Maintenance of Traffic

Measurement & Payment — Payment for Maintenance of Traffic shall be made at the lump sum
contract price and shall include all materials and labor for the construction and maintenance of all
traffic control related items for completing the work specified.

H. Item No. 8 — Additional Construction Signs

Measurement & Payment — Payment for Additicnal Construction Signs shall be made at the fixed
contract unit price per square foot, which shall be full compensation for completing the work
specified.

l. Item No. 9 — Legend {(White) Traffic Striping

Measurement & Payment — Payment for Legend {White) Traffic Striping shali be made at the
contract unit price per linear foot, which shall be full compensation for completing the work
specified.
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SECTION 012300

ALTERNATES

PART1 GENERAL
1.1 DESCRIPTION

A. Scope: This section describes the changes to be made under each alternate.
1.2 DESCRIPTION OF ALTERNATES

A. Additive Alternate No.1 — Base repair and asphalt paving operations on Owens Cove. See
plans for location and guantities.

B. Additive Alternate No.2 — Base repair and asphalt paving operations on Chevon Cove. See
plans for location and quantities.

1.3 SELECTION OF ALTERNATES

A. The project will be awarded (If approved by Mayor and Board) based on the lowest total
summation of the Base bid plus any selected Additive Alternates.

END OF SECTION
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