



Detail Bill of Material

Page 1 of 1

Project Name: Jefferson Parish 50-00146059
General Order No:

Negotiation No: L2620921X4K1
Alternate No: 0000

Item No.	Qty	Product	Description	Unit	Quote Price	Extended Quote
001	3	Non-Standard EC	KLU-800		\$575.00	\$1,725.00

Catalog No KLU-800

Item No.	Qty	Product	Description	Unit	Quote Price	Extended Quote
002	1	HEAVY DUTY SAFETY SW	800A 3P+ S/N FUS 600VAC Dbl-THROW Sw N3R		\$15,185.84	\$15,185.84

Catalog No DT367NRK

Qty **List of Materials**
1 800A 3P+ S/N FUS 600VAC Dbl-THROW Sw N3R

Total Quote Price \$16,910.84

Eaton Selling Policy 25-000 applies.

All orders must be released for manufacture within 90 days of date of order entry. If approval drawings are required, drawings must be returned approved for release within 60 days of mailing. If drawings are not returned accordingly, and/or if shipment is delayed for any reason, the price of the order will increase by 1.0% per month or fraction thereof for the time the shipment is delayed.

Seller shall not be responsible for any failure to perform, or delay in performance of, its obligations resulting from the COVID-19 pandemic or any future epidemic, and Buyer shall not be entitled to any damages resulting thereof.

Designation:	
---------------------	--

